scenarlo #3B-1 Paynesville Bypass - Scenario 3B L e
The entire bypass would be built but two lanes only from the Kandiyohi County line TR September 2, 2005 i ;
to the golf course with the road then splitting to four lanes through town
with an at-grade intersection at Roseville Road, a bridge over Cemetery Road
by the high school (with two ramps), an interchange over Highway 55, and Scenario number corresponds to
an at-grade intersection at Lake Avenue. cost eslimates of September 2, 2005
Shortened four-lane highway: $15.46 million Y
West end two-lane to golf course: ~ $1.61 miillion
Roseville Road at-grade intersection: $0.09 million

Cemetery Road interchange: $2.17 million

Highway 55 interchange: $3.39 million

Co. Rd. 130 realignment: $0.47 million

Lake Avenue at-grade intersection: ~ $0.09 million

Co. Rd. 33 overpass: $1.98 million

East end connection to town: $2.73 million

West end intersection: $0.25 million

Aesthetics: $0.20 million

Mobilization and traffic control: $1.41 million

Total Construction: $29.85 million | . i . A\ | NG e
Right-of-Way Acquisition: $12.50 million N
TOTAL COST: $42.35 million ‘ g '

Scenario #3B-1

Same design and costs as #3B-1,
except for lower profile highway to golf course:

West end two-lane to golf course: ~ $1.56 million

Total Construction: $29.80 million
Right-of-Way Acquisition: $12.50 million Bg— "7 — . < & A AN Tt e
TOTAL COST: $42.30 million R



