Paynesville Bypass - Scenario 4
5 September 2, 2005
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Scenario number comresponds to
cost estimates of September 2, 2005
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Scenario #4

The bypass would be shortened, with traffic taking the existing Highway 23 until
the golf course. The new highway would split into four lanes by the high school
and continue east. The intersection at Roseville Road would not be changed
with a bridge over Cemetery Road by the high school (with two ramps),

an interchange over Highway 55, and an interchange at Lake Avenue.

Shortened four-lane highway: $15.46 million

- Cemetery Road interchange: $2.17 million

. Highway 55 interchange: $3.39 million

¢ | Co.Rd. 130 realignment: $0.47 million

+ 3| Lake Avenue interchange: $2.05 million

.| Co.Rd. 33 overpass: $1.98 million

: .| Eastend connection to town: $2.73 million

%, West end intersection: $0.25 million

Aesthetics: $0.20 million

West two-lane to four-lane shift: $0.38 million

Mobilization and traffic control: $1.46 million

Total Construction: $30.54 million

oL Right-of-Way Acquisition: $12.50 million

: ¥\ TOTAL COST: $43.04 million
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Source: MnDOT



